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Project No: SP-0006(82)239
Project Name: SR-6; MP 239 - 244
Desc of Construction: ROAD - ROTOMILL AND HMA OVERLAY
Estimate Completion date on or before 
County: CARBON (7)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1Mobilization012850010 Lump     184,000.00 99,400.0099,400.00184,000.00

2 1Traffic Control015540005 Lump     135,000.00 150,000.00150,000.00135,000.00

3 320Borrow020560010 Ton      4,000.00 8,000.0025.0012.50

4 700Remove Guardrail022210075 ft       1,610.00 1,400.002.002.30

5 15300HMA - 1/2 inch027410050 Ton      841,500.00 795,600.0052.0055.00

6 52880Longitudinal Rumble Strip027610020 ft       7,932.00 20,094.400.380.15

7 66Pavement Message Paint027650020 Each     1,650.00 1,650.0025.0025.00

8 1330Pavement Marking Paint027650050 gal      26,600.00 36,575.0027.5020.00

9 400W-Beam Guardrail028410010 ft       8,000.00 10,000.0025.0020.00

10 1Crash Cushion Type G028430035 Each     2,500.00 2,500.002,500.002,500.00

11 12Crash Cushion Type H028430040 Each     25,200.00 25,200.002,100.002,100.00

12 172272Rotomilling - 2 Inch02961001* sq yd    120,590.40 146,431.200.850.70

13 1100Profile Rotomilling02963001* sq yd    5,500.00 6,600.006.005.00

                                                                                          Subtotal 1,364,082.40 1,303,450.60

20 - STRUCTURES

14 5601Asphalt Surfacing Removal (Structures)022250010 sq yd    36,406.50 39,207.007.006.50

15 4109HMA - 1/2 inch027410050 Ton      246,540.00 267,085.0065.0060.00

16 3250Approach Slab Jacking03605001* lb       39,000.00 39,975.0012.3012.00

17 1718Parapet Sealing039210020 ft       9,449.00 12,026.007.005.50

18 8269Pothole Patching039340010 sq ft    124,035.00 165,380.0020.0015.00

19 50406Waterproofing Membrane071050010 sq ft    100,812.00 126,015.002.502.00

                                                                                          Subtotal 556,242.50 649,688.00

Total:

Percent of Engineer's Estimate: 101.71 %

1,920,324.90 1,953,138.60


